

NORTHFIELD CITY HALL SAFETY / SECURITY ALTERATIONS
PROJECT NUMBER: 20031.1
BID DATE: JULY 1, 2021 @ 2:00 PM

CONTRACTOR	CM CONSTRUCTION	ANKENY BUILDERS, INC.	CONSTRUCTION RESULTS CORPORATION	ROCHON CORPORATION	AVM CONSTRUCTION, INC.	DERING PIERSON GROUP, LLC	MET-CON CONSTRUCTION, INC.
BASE BID	\$540,800.00	\$554,000.00	\$627,191.00	\$630,000.00	\$650,400.00	\$694,000.00	\$700,000.00
BID BOND CHECK	YES	YES	YES	YES	YES	YES	YES
RESPONSIBLE CONTRACTOR ACT	YES	YES	YES	YES	YES	YES	YES
Alt. No. 1 Corridor Topical Moisture Mitgation	\$16,800.00	\$12,500.00	\$17,991.00	\$14,000.00	\$14,500.00	\$17,500.00	\$14,900.00
Alt. No. 2 Flooring in Human Resources Suite	\$6,800.00	\$9,700.00	\$9,815.00	\$7,400.00	\$9,800.00	\$9,300.00	\$10,500.00
Alt. No. 3 High Windows Between Offices	\$28,800.00	\$33,000.00	\$24,704.00	\$23,000.00	\$17,500.00	\$21,700.00	\$30,300.00
Alt. No. 4 Vending Machine Alcove	\$12,800.00	\$8,000.00	\$10,741.00	\$11,400.00	\$14,200.00	\$11,600.00	\$8,600.00
Addendum(s) No. 1 And No. 2	YES	YES	YES	YES	YES	YES	YES

cc: Nancy LaBissoniere, Accounting, File, FO