Northfield, MN

Biosolids Replacement Project

Cost Opinion

Iltem Cost

City Procurred Equipment
SBI Equipment $2,381,600
Chemical Feed $115,288
Odor Scrubber $315,000

Subtotal $2,811,888

Equip Install/Changes to
Procurred Equipment

Project Total

$2,500,000 - $3,000,000

$5,311,888 - $5,811,888




